Chesapeake Bay Program Office FY2018 Request for Proposals to Support Development and
Implementation of the Chesapeake Bay Program Partnership’s

Conowingo Watershed implementation Plan

Background: During its December 19-20 retreat, the Chesapeake Bay Program (CBP) partnership’s Principals’ Staff
Committee (PSC) agreed to convene a PSC-appointed Steering Committee to oversee the development of a separate and
collaborative Conowingo Watershed Implementation Plan (WIP) that will provide details on how to reduce adverse
water guality impacts to the Chesapeake Bay resulting from Conowingo Dam infill, as well as a timeline at which it can
be accomplished.

The Conowingo WIP Steering Committee is seeking assistance from a third-party to provide highly specialized scientific,
technical, and programmatic support in the development and implementation of the Conowingo WIP. EPA agreed to
draft and issue a Request for Proposals (RFP) to provide the Conowingo WIP Steering Committee with this requested
third-party assistance.

Elements of the Conowingg RFP: EPA CBPO plans to award one cooperative agreement to an organization or
organizations under the RFP to support the following key activities:

e Provide facilitation and programmatic, administrative, and technical assistance in the development and
implementation of the Conowingo WIP and two-year milestones, including a timeframe of when the actions and
commitments reflected in the Conowingo WIP will be accomplished;

e Develop strategies and approaches to target implementation of the most cost-effective and efficient pollutant
reduction practices and other innovative technologies within the Conowingo most-effective basins, working
directly with federal, state, regional, and local governmental and non-governmental organizations;

e Develop, build, and implement a framework for a multijurisdictional approach to financing, which may include
significant legal and policy innovations for raising, allocating, and disseminating revenues and investments. This
framework may result in a new and different financing system and associated implementation plan;

e Serve as a fund manager to award funding to other parties for the implementation of practices and projects as
specified in the Conowingo WIP, and to develop an approach to phase in amounts and forms of contributed
resources from individual jurisdictions, as well as additional funding sources, over time; and

e Track, verify and report on practices providing nutrient and sediment pollutant load reductions, and to propose
updates to BMP tracking, verification and reporting systems, as well as to the Conowingo WIP and associated
two-year milestones to reflect new science, data, funding, and implementation progress.

Proposed Timeline for Releasing and Awarding the RFP
e (07/16/2018 Issuance of Request for Proposals
e (09/17/2018 Proposal Submission Deadline (See Section IV for more information)
e 11/01/2018 Approximate date for EPA to notify applicants of results
e 11/27/2018 Approximate date for applicant to submit federal cooperative agreement
e 01/11/2019 Approximate date of award
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